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12-0A3904
ACIM-005-2(931)79E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE COUNTY IN SAN JUAN
CAPISTRANO ON ROUTE 5 AT STONEHILL DRIVE/CAMINO CAPISTRANO NORTHBOUND SERRA ON-RAMP.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 6, 2005, instead of the original date of September 22, 2005.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Project Plans and the
Proposal and Contract.

The reference "Terminal System (Type SRT)" is revised to "Alternative Flared Terminal System" throughout the Project
Plans.

In the Proposal and Contract, the Engineer’s Estimate Items 13, 14, 15, 40, 68, 79, 80, 96 and 98 are revised as attached.

To Proposal and Contract book holders:

Replace pages 3, 4, 6 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4,
6 and 7 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment



ENGINEER'S ESTIMATE
12-0A3904

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 035894 REACT 350.4 CRASH TERMINAL EA 1

2 035895 ROADWAY EXCAVATION (TYPE Z-2) M3 2020

3 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

4 071322 TEMPORARY FENCE (TYPE CL-1.8) M 95

5 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

6 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

7
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

8
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

9
(S)

035896 PAINTED TRAFFIC STRIPE (2 COAT)
BROKEN 200 MM WHITE

M 1000

10
(S)

035897 PAINTED TRAFFIC STRIPE (2 COAT)
BROKEN 100 MM WHITE

M 3100

11 120165 CHANNELIZER (SURFACE
MOUNTED)

EA 30

12
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

13
(S)

129000 TEMPORARY RAILING (TYPE K) M 1300

14
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 110

15
(S)

129150 TEMPORARY TRAFFIC SCREEN M 440

16 150608 REMOVE CHAIN LINK FENCE M 110

17 150662 REMOVE METAL BEAM GUARD
RAILING

M 23

18 150711 REMOVE PAINTED TRAFFIC STRIPE M 2130

19 150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 1040

20 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 7
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ENGINEER'S ESTIMATE
12-0A3904

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150722 REMOVE PAVEMENT MARKER EA 1440

22 150744 REMOVE ROADSIDE SIGN (WOOD
POST)

EA 1

23 150747 REMOVE ROADSIDE SIGN (STRAP
AND SADDLE BRACKET METHOD)

EA 4

24 150771 REMOVE ASPHALT CONCRETE DIKE M 820

25 150806 REMOVE PIPE M 300

26 150820 REMOVE INLET EA 4

27 150821 REMOVE HEADWALL EA 4

28 150823 REMOVE DOWNDRAIN M 5

29 152386 RELOCATE ROADSIDE SIGN-ONE
POST

EA 1

30 152387 RELOCATE ROADSIDE SIGN-TWO
POST

EA 1

31 153215 REMOVE CONCRETE (CURB AND
GUTTER)

M 540

32 155003 CAP INLET EA 2

33 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

34 190101 ROADWAY EXCAVATION M3 13 100

35 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

36 192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 8090

37 193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 6110

38 193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 410

39
(S)

203003 STRAW (EROSION CONTROL) TONN 4.4

40
(S)

203014 FIBER (EROSION CONTROL) KG 1000
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ENGINEER'S ESTIMATE
12-0A3904

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 650075 600 MM REINFORCED CONCRETE
PIPE

M 570

62 650079 900 MM REINFORCED CONCRETE
PIPE

M 12

63 681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 590

64 681137 80 MM PLASTIC PIPE (EDGE DRAIN
OUTLET)

M 65

65 690166 450 MM CORRUGATED STEEL PIPE
DOWNDRAIN  (2.01 MM THICK)

M 20

66 035898 400 MM GRATED LINE DRAIN M 6

67 705336 450 MM ALTERNATIVE FLARED END
SECTION

EA 3

68 721009 ROCK SLOPE PROTECTION (FACING,
METHOD B)

M3 16

69 729010 ROCK SLOPE PROTECTION FABRIC M2 54

70 035899 MINOR CONCRETE CURB
(TYPE A1-200)

M 26

71 731517 MINOR CONCRETE (GUTTER) M3 25

72
(S-F)

750001 MISCELLANEOUS IRON AND STEEL KG 2820

73
(S)

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 180

74 820107 DELINEATOR (CLASS 1) EA 17

75 820118 GUARD RAILING DELINEATOR EA 29

76
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 26

77
(S)

036900 METAL BEAM GUARD RAILING
(APPROACH RAILING TRANSITION)

M 57

78
(S)

839521 CABLE RAILING M 300

79
(S)

839541 TRANSITION RAILING (TYPE WB) EA 2

80
(S)

839565 ALTERNATIVE FLARED TERMINAL
SYSTEM

EA 3
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ENGINEER'S ESTIMATE
12-0A3904

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81 839701 CONCRETE BARRIER (TYPE 60) M 140

82 036901 CONCRETE BARRIER (TYPE 60
MODIFIED)

M 5

83 839704 CONCRETE BARRIER (TYPE 60D) M 300

84 036902 CONCRETE BARRIER (TYPE 60D
MODIFIED)

M 22

85
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 53

86
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 1950

87
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 280

88
(S)

036903 200 MM WHITE PAINT TRAFFIC
STRIPE (2 COAT)

M 120

89
(S)

036904 100 MM WHITE PAINT TRAFFIC
STRIPE (2 COAT)

M 1910

90
(S)

036905 100 MM YELLOW PAINT TRAFFIC
STRIPE (2 COAT)

M 590

91
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 560

92
(S)

840574 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 10.98 M - 3.66 M)

M 1010

93
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 830

94
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 1040

95
(S)

860460 LIGHTING AND SIGN
ILLUMINATION

LS LUMP SUM LUMP SUM

96
(S)

036906 COMMUNICATION SYSTEM LS LUMP SUM LUMP SUM

97
(S)

861100 RAMP METERING SYSTEM LS LUMP SUM LUMP SUM

98 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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